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WEST VIRGINIA DEPARTMENT OF TRANSPORTATION 
 

DIVISION OF HIGHWAYS 
 

SPECIAL PROVISION 
 

FOR  
INTERSTATE / APPALACHIAN STRIPING CONTRACT 

 
STATE PROJECT NUMBER:  

  
FEDERAL PROJECT NUMBER:  

 
SECTION 108 

 
PROSECUTION AND PROGRESS 

 
108.7 COMPLETION DATES 
 
108.7.1 – Failure To Complete On Time And Liquidated Damages: 
 
 DELETE PARAGRAPH  TWO AND REPLACE THE FOLLOWING. 
 

Therefore for each Calendar day the project is deemed not to be Substantially Complete 
after the Contract Time specified for completion of the work, subject to such extensions of 
contract time required or permitted in 108.6, the Division will assess liquidated damages against 
the Contractor.  Daily charges will be deducted for each calendar day as defined in 101.2 on all 
contracts.  The total amount of daily charges will be deducted from any monies due the 
Contractor, not as a penalty but as liquidated damages.  Unless specified elsewhere in the 
Contract, the amount of the daily charge will be calculated from the table below.  

 
TABLE 108.7.1 SCHEDULE OF LIQUIDATED DAMAGES 

ORIGINAL CONTRACT AMOUNT DAILY CHARGE 
From More Than To And Including Per Calendar Day 

   
$ 0 $ 25,000 $ 40 

$ 25,000 $ 100,000 $ 70 
$ 100,000 $ 500,000 $ 150 
$ 500,000 $ 1,000,000 $ 310 

$ 1,000,000 $ 2,000,000 $ 570 
$ 2,000,000 $ 5,000,000 $ 910 
$ 5,000,000 $ 10,000,000 $ 1410 

$ 10,000,000 ---------------- $ 3280 
 


